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  ARRA Program Support 

Given the responsibilities of implementing the Federal Stimulus Package, the Energy Commission 
seeks support from the contractor in performing a comprehensive program assessment and evaluation 
to determine the that ARRA program risk considerations are adequately addressed, and to develop an 
implementation plan to address any deficiencies identified in the evaluation will be an important part of 
this contract.  Contractor assistance also is needed to identify processes and procedures for 
addressing fraud, waste and abuse, as well as prevention/detection of fraud, waste and abuse for 
ARRA-funded recipients.  Of equal importance is for the contractor to evaluate and implement 
processes and procedures to ensure that all reports are accurate and auditable through the sub 
recipients and vendor levels. The Energy Commission also seeks assistance in evaluating existing 
contracting and fiscal processes; conducting financial and programmatic audits; implementing 
transparency/accountability procedures for stakeholders and potential ARRA fund recipients; ensuring 
transparency in the public communication of the ARRA reporting and tracking requirements; and 
promoting the program and communicating its successes.   
The contract resulting from this solicitation will give the Energy Commission the foundation for an 
enterprise wide assessment of all its current contract, grants and loan programs including the contracts, 
grants and loans resulting from the receipt of ARRA funding as well as potential future federal funding. 
Assistance in the implementation measures identified in the diagnostic assessment will be a critical 
component of the contractor’s deliverable. 

KEY ACTIVITIES AND DATES 
Key activities and times for RFP are presented below.  This is a tentative schedule; please call the 
Contracts Office to confirm dates. 

ACTIVITY ACTION DATE 
RFP Release November 24, 2009 
Deadline for Written Questions by 5:00 p.m. December 47, 2009 
Pre-Bid Conference December 4, 2009 
Distribute Questions/Answers and Addenda (if any) to RFP December 14, 2009 
Deadline to Submit Proposals by 3:00 p.m. January 5, 2010 
Clarification Interviews (If necessary) January 11 – 15, 2010 
Notice of Proposed Award  January 22, 2010 
Commission Business Meeting February, 2010 
Contract Start Date March, 2010 
Contract Termination Date June, 2012 

AVAILABLE FUNDING 
There is $5 million available for the contract resulting from this RFP.  The contract award will be made 
to the responsible Bidder with the highest combined score (which includes a technical evaluation, 
evaluation of cost, and the application of preference points) among qualifying proposals.  This is an 
hourly rate plus cost reimbursement contract with a ceiling on the total amount.  Bidders shall allocate 
$5 Million as follows: Task 1: $750,000; Task 2: $3,000,000; Task 3 $750,000; and Task 4: $500,000. 

FUNDING LIMITATIONS 
Pursuant to the federal ARRA guidelines, ARRA SEP funding may not be used to fund projects for 
gambling establishments, aquariums, zoos, golf courses or swimming pools. No more than 20 percent 
of each award shall be used to purchase office supplies, library materials, or other equipment whose 
purchase is not otherwise prohibited. In addition, ARRA SEP funding may not be used: 

1. For construction, such as construction of mass transit systems and exclusive bus lanes, or for 
construction or repair of buildings or structures; 

2. To purchase land, a building or structure or any interest therein; 


